Hyperwrike
AI VOICE & AUTOMATION SOLUTIONS

team@hyperwrike.com · www.hyperwrike.com
Madina Complex, Palamaner Road, Chittoor, AP — 517001
GSTIN 37ABCDH1234M1Z5

SCOPE OF WORK — SOW-001

Telemedicine Platform — Version 1 Launch MVP

SOW NO.	DATE	UNDER MSA	CLIENT
HW-SOW-PRM-2026-001	16 June 2026	HW-MSA-PRM-2026-001	Dr. Param

SERVICE PROVIDER

Hyperwrike
Madina Complex, Palamaner Road
Chittoor, Andhra Pradesh — 517001
team@hyperwrike.com

CLIENT

Dr. Param
Family Physician Clinic
United States

01 PURPOSE

This Scope of Work is issued under, and incorporated into, the Master Services Agreement between Hyperwrike and Dr. Param. It governs the delivery of **Version 1 of the telemedicine platform** as described in the Product Requirements Document v1.0 (HW-PRD-PRM-2026-001). Where this SOW conflicts with the PRD on feature scope, this SOW controls; where it conflicts with the MSA on legal terms, the MSA controls.

02 DELIVERABLES

COMPONENT	DELIVERABLE
Patient App	Landing page; account creation & identity verification; HIPAA/telehealth consent capture; condition-specific intake (1–2 service lines); provider matching; sync video visit booking; visit summary & care plan delivery; ePrescription hand-off; Stripe payment; rating prompt.
Provider Dashboard	Provider onboarding & credential upload; daily visit queue; in-call dashboard with patient chart; SOAP charting with ICD-10/CPT coding; non-controlled-substance eRx; schedule and availability management; earnings/pay-stub view.
Admin Console	Patient/provider directory; manual provider approval; flagged-case review; operational reporting (visits, revenue, conversion); refund handling; role-based access control.
Supporting Deliverables	Technical architecture document; BAA-eligible infrastructure setup; integrations (video, eRx, payments, identity verification, e-signature per PRD §7); staging environment; deployment runbook; 2-week post-launch warranty period for defect fixes.

03 OUT OF SCOPE (V1)

- ☐ Insurance eligibility checks, claims submission, or payer billing
- ☐ Asynchronous (store-and-forward) visits
- ☐ Secure in-app messaging beyond visit-bound notes
- ☐ Native iOS/Android applications (V1 = responsive web app)
- ☐ Controlled-substance e-prescribing / EPCS workflow
- ☐ Automated background-check or credentialing integrations
- ☐ EHR interoperability, SOC 2 audit support, white-label/multi-brand
- ☐ Recruiting, contracting, payroll, or malpractice insurance for clinicians
- ☐ Paid marketing, content writing, or SEO beyond structural landing page

04 MILESTONES & PAYMENT SCHEDULE

MILESTONE	TARGET WEEK	DELIVERABLE	AMOUNT
M1 — Kickoff	Week 1	Signed SOW, project plan, environment & vendor accounts provisioned. Kickoff meeting held.	$9,000
M2 — Design Sign-off	Week 5	Approved wireframes & high-fidelity UI for all three portals. Written client approval.	$9,000
M3 — UAT Ready	Week 14	Feature-complete build deployed to staging. Client UAT test script completed within 10 business days.	$9,000
M4 — Go-Live	Week 17	Production deployment, knowledge transfer session, handover documentation. Platform live on production domain.	$3,000
Total Fixed Price — Version 1			**$30,000**

All amounts in USD. No tax applicable — international service engagement. Each milestone payment due within 5 business days of invoice. Late payments beyond 15 days may pause development per the MSA.

05 ROLES & RESPONSIBILITIES

HYPERWRIKE WILL:

- ☐ Deliver all items in §2 per the timeline in §4
- ☐ Maintain staging environment and provide weekly demos
- ☐ Flag risks and scope questions within 2 business days

DR. PARAM WILL:

- ☐ Execute BAAs with all PHI-touching vendors before module development begins
- ☐ Supply brand assets (logo, colors, copy) by end of Week 2
- ☐ Provide licensed clinicians and confirm initial service line(s) and launch state(s) by end of Week 1
- ☐ Designate one single point of contact authorized to approve milestones and change requests

FOR **HYPERWRIKE**

AUTHORISED SIGNATORY

DATE

FOR **DR. PARAM**

AUTHORISED SIGNATORY

DATE